


3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED



Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: BAMBAN
 4th Quarter, CY 2019

No.	PhilGEPS Reference No.	Project Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	6518547	2019-INFR-036	Furnishing of Labor and Materials for the Proposed Poultry Dressing Plant Auxillary Structures Phase III	4,565,063.07	Dressing Plant Dapdap	GIG Construction and Trading	Geraldine J. Cayabyab / Magalang Pampanga	4,554,495.03	Oct. 24, 2019	120 c.d
2	6567818	2019-INFR-038	Furnishing of Labor and Materials for the Proposed Material Recovery Facility (Phase I) Barangay Lourdes, Bamban, Tarlac	3,000,000.00	Lourdes Bamban, Tarlac	N.M Espinosa Construction	Noel M. EspinosaSan Sebastian Tarlac	2,992,819.00	Nov. 11, 2019	120 c.d
3	6567954	2019-INFR-039	Furnishing of Labor and Materials for the Proposed Rehabilitation of Existing Productivity Center (Phase 2)	4,998,415.52	Dulupon, Brgy Anupul, Bamban, Tarlac	N.M Espinosa Construction	Noel M. EspinosaSan Sebastian Tarlac	4,990,801.25	Nov. 11, 2020	121 c.d
4	6668054	2019-INFR-044	Furnishing of Labor and Materials for the Proposed Rehabilitation/Improvement of Evacuation Center at Sitio Dulupon, Brgy Anupul, Bamban Tarlac	6,998,265.16	Dulupon, Brgy Anupul, Bamban, Tarlac	Failed Bidding			Dec. 10, 2019	180 c.d

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

CARLITO M. POLICARPIO
 Chairman

JOSE VITAL
 Vice-Chairman

ROWENA T. MANALESE
 Member

TERESITA C. ALIMURONG
 Member

MARIANTONIO P. TAN
 Member