

Republic of the Philippines
GOODS AND SERVICES BID-OUT


Province, City or Municipality: BAMBAN
3rd Quarter, CY 2020


No.	PhilGEPS Reference No.	Project Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
1	7088221	2020-GOOD-022	For Furnishing and Delivery of Office Supplies, Office Equipment, Furniture and Fixtures	3,851,769.75	Gregmans Gen. Mdse.	Norma M. Samson/ Tarlac City	3,816,910.00	July 27,2020
2	7123413	2020-GOOD-023	For Furnishing and Delivery of Office Supplies, Office Equipment, Furniture and Fixtures of Various Schools at Bamban, Tarlac	2,598,248.00	Gregmans Gen. Mdse.	Norma M. Samson/ Tarlac City	2,595,547.50	Aug. 11, 2020
3	7136697	2020-GOOD-024	Final Disposal of Residual Wastes of LGU- Bamban	1,383,800.00	Metro Clark Waste International Inc	Rufo Colayco, Clark Pampanga	1,383,800.00	Aug. 5, 2020
4	7187825	2020-GOODS-026	For Furnishing and Delivery of Assorted Medicines & Medical Supplies	2,671,660.00	Xem Pharmaceuticals	Arnel P. Aquino Concepcion, Tarlac	2,656,911.00	Sept. 9, 2020
5		2020-GOODS-027	Furnishing and Delivery of Electrical Materials	1,999,800.00	Gregmans Gen. Mdse.	Norma M. Samson/ Tarlac City	1,996,350.00	Sept. 24, 2020
6		2020-GOODS-028	Furnishing and Delivery of Tires for Various LGU Vehicles	1,629,400.00	Gregmans Gen. Mdse.	Norma M. Samson/ Tarlac City	1,624,300.00	Sept. 28, 2020


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 CARLITO M. POLICARPIO
 Chairman


 TERESITA C. ALIMURONG
 Member


 JOSE L. VITAL
 Vice-Chairman


 ROWENA T. MANALESE
 Member


 MAR ANTONIO DAN
 Member

FDP Form 10a - Bid Results on Civil Works

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: BAMBAN
3rd Quarter, CY 2020

No.	PhilGEPS Reference No.	Project Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		2020-INFR-025	Furnishing Labour & materials for the Bamnan Public Market (Phase 2) Civil Works of the of the Floor of 3-Storey Dry Market and Training Center	19,999,924.00			Failed Bidding		Aug. 20, 2020	150 days


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 CARLITO M. POLICARPIO
 Chairman


 JOSE L. VITAL
 Vice-Chairman


 ROWENA T. MANALESE
 Member


 TERESITA C. ALIMURONG
 Member


 MAR ANTONIO P. FAN
 Member